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INVITATION FOR BIDS
LETTING OF MARCH 31, 2005

Sealed bids on the following projects will be received by the Montana Department of Transportation-Highways
Division, Contract Plans Bureau, Room 101, 2701 Prospect, Helena, Montana until 9:00 a.m. on March 31,
2005, the bids being publicly opened and read thereafter at 10:00 a.m. in the Department's auditorium.

Bid proposals, plans, cross-sections, dirt runs & erosion control plans if available, and full instructions to
bidders are on file for examination and may be obtained from the Contract Plans Bureau. These documents
may be requested by FAX (406)444-7236, (see enclosed order form) by mail or by calling (406)444-6216,
6212, 6215 or TTY 444-7696

All bid documents are available for downloading and/or printing at no charge at the following web site:
http://www.mdt.state.mt.us/contract/ under the “Letting Info” dropdown and “Bid Packages” link. Additional bid
letting information is also available on this web site.

Cost for hard copies of these documents vary with each project and is quoted in the project information
contained herein. There will be no refund allowance for documents ordered and returned. Do not send cash.
Please make all checks payable to the Montana Department of Transportation. Please do not send payment
until billed.

Persons or firms desiring to qualify or bid on highway construction on the basis of a joint venture must declare
their intention by executing a "Declaration of Joint Venture and Power of Attorney." Joint Venture affidavits
must be included with the Bid Proposal.

Any contract entered into pursuant to this advertisement is subject to all appropriate state and federal civil
rights laws. The prime and subcontractors are required to pay the wage rates set out in the bid proposal.

MDT will not discriminate on the basis of race, color, national origin or sex in the award, performance or
administration of any MDT contract or in the administration of its DBE program (49 CFR Part 26). MDT
attempts to provide reasonable accommodations for any known disability that may interfere with a person
participating in any service, program or activity of the department. Alternate accessible formats of this
document will be provided upon request. If reasonable accommodation is needed to participate in MDT bid
lettings, call the Civil Rights Bureau at 444-6331 or TTY 406-444-7696 [TTY 1-800-335-7592 (toll free)].

Contractor Registration
Effective July 1, 1996, Montana law requires all contractors to register with the Montana Department of

Labor.

On Federal-aid projects, contractors must register prior to executing a contract.

On State-funded projects, bidders must be registered prior to submitting a bid.

For information regarding this requirement, contact the Department of Labor at 1-406-444-7734 or TTY
1-406-444-5549.

MONTANA
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

William T. Kennedy, Chairman Jim Lynch
Montana Transportation Commission Director of Transportation
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1. Minesinger Trail — MT 35

Federal Aid Project No. NH 5-2(124)56

Grading, gravel, plant mix bituminous surfacing, seal and cover, lighting, irrigation crossings, retaining
walls, storm drain, wildlife crossing and scenic overlook on the Minesinger Trail — MT 35 project in Lake
County.

The project is located within the Flathead Indian Reservation on US 93 (N-5) beginning at
Station 888+95 (RP 56.0) northbound and extends north 3.3 kilometers to Station 922+15.56 (RP 58.1).

MANDATORY PRE-BID CONFERENCE

A pre-bid conference will be held at the following time and location:

March 9, 2005 at 10:00 a.m. at the Late Louis Caye Sr. Cultural Bidg.,
Salish Kootenai College in Pablo

Representatives of MDT and the Confederated Salish and Kootenai Tribes will be present to describe
the project and answer questions.

The pre-bid conference will have a formal sign-in process that will become the official record of
attendance for the purposes of determining eligible bidders.

Attendance at this conference is mandatory for any contractor to submit a bid as a prime. Contractors
who bid as a prime bidder on this project must have at least one full time, permanent employee present. No
proxy representatives, such as subcontractors or consultants, meet this requirement. In the event a bidder
tenders a bid but did not attend the pre-bid conference, the bid will be returned unopened.

INVOLVING:
60,000.000 UNIT MISCELLANEOUS WORK 230.500 M RCP IRR 900 MM CL 2
1.000 L SUM DETOUR-CONST MAINTAIN & REM 14.000 M RCPA 560 MM CL 4
1.000 L SUM CONSTRUCTION SURVEY AND 24.500 M RCPA 725 MM CL 3
LAYOUT 144.500 M REIN CONC BOX 5400MM X 1500MM
1.000 L SUM TWO PERSON SURVEY CREW-40 HRS 72.000 M PIPE-PVC 300 MM WATER
1.000 L SUM 3 PERSON SURVEY CREW-40 HRS 432.000 M CORR PLAST PIPE 100 MM PERF
1.0 L SUM FOUR PERSON SURVEY CREW- 3.000 EACH TRASH GUARD
40 HRS 2.000 EACH MANHOLE-1200 MM-TYPE 1
1.000 L SUM MOBILIZATION 1.000 EACH MANHOLE 1200 MM-TYPE 3
12.500 HA CLEARING & GRUBBING 2.000 EACH COMB MANHOLE & DROP INLET
1.000 L SUM REMOVE STRUCTURE 4.000 EACH COMB 1200 MM T3 MH-T1 DR
69.000 M2 REMOVE CONCRETE PAVEMENT INLET
1,396.000 M2 REMOVE BITUMINOUS PAVEMENT 7.000 EACH COMB 1200 MM T3 MH-T4 DR
269,751.000 M3 EXCAVATION-UNCLASSIFIED INLET
41,470.000 M2 CONTOUR GRADING 2.000 EACH COMB 1500 MM T3 MH-T1 DR
101,570.000 M3 SPECIAL BORROW INLET
6,800.000 M3 TOPSOIL-SALVAGING & PLACING 1.000 EACH COMB 1500 MM T3 MH-T4 DR
1,903.800 M3 BEDDING MATERIAL INLET
64.500 M3 FILTER MATERIAL 18.000 EACH INLET-DROP-TYPE 1
100,000.000 UNIT TEMPORARY EROSION CONTROL-CB 6.000 EACH INLET-DROP-TYPE 4
25,000.000 OUNIT CONTAMINATED SOIL 2.000 EACH INLET-MEDIAN-TYPE 3
180.000 KM TEST TRAILER-TRANSPORT & 4.000 EACH SUMP
SETUP 2,563.800 M GUARD RAIL-BOX BEAM
0.600 STA OBLITERATE ROADWAY 1.000 EACH GD RAIL-BOX BEAM/BR APPR-SECT
57,948.000 M3 CRUSHED AGGREGATE COURSE 4.000 EACH GD RL BOX BEAM OPT TERM SEC
109,993.000 M2 COVER - TYPE 1 203.000 EACH TEMPORARY CONC BARRIER RAIL
2,689.000 MT TRAFFIC GRAVEL 1,020.000 M REMOVE GUARD RAIL
5,480.000 MT PLANT MIX BIT SURF GR B 516.700 M RESET GUARD RAIL
32,509.000 MT PLANT MIX BIT SURF GR S-19 MM 68.000 EACH RESET TEMP CONCR BARRIER RAIL
247.100 MT DUST PALLIATIVE 4.000 EACH TEMP IMPACT ATTENUATOR
532.000 MT HYDRATED LIME 2.000 EACH RESET TEMP IMPACT ATTENUATOR
909.000 MT ASPHALT CEMENT PG 64-28 110.000 M FARM FENCE-TYPE F3W
328.600 MT ASPHALT CEMENT PG 64-22 1,180.500 M FARM FENCE-TYPE F4W
845.300 MT ASPHALT CEMENT PG 70-28 1,504.300 M FARM FENCE-TYPE F5W
43,179.000 L EMULSIFIED ASPHALT SS-1 2,681.000 M FENCE - SPECIAL DESIGN-A
201.400 MT EMULSIFIED ASPHALT CRS-2P 24.000 EACH FARM FENCE-PANEL/SINGLE FW
67.700 M2 PORT CEM CONC PAVE - 200 MM 31.000 EACH FARM FENCE-PANEL/DOUBLE FW
38.200 M3 CONCRETE-CLASS DD 20.000 EACH FENCE-PANEL/SNGL-SPECIAL
514.300 M REMOVE PIPE CULVERTS DESGN
85.400 M CLEAN CULVERT PIPE 56.000 EACH FENCE-PANEL/DBL-SPECIAL
216.000 M DRAINAGE PIPE 450 MM DESIGN
259.500 M DRAINAGE PIPE 600 MM 4.800 M FARM GATE-WOOD-TYPE G-1
27.000 M CSP SLOTTED 300 MM X 2.01 MM 27.600 M FARM GATE-WIRE-TYPE G-2
230.000 M RCP 450 MM CL 4 9.600 M FARM GATE-METAL-TYPE G-3
55.000 M RCP 600 MM CL 3 4.800 M GATE-SPECIAL DESIGN
33.500 M RCP IRR 300 MM CL 5 1.000 EACH PIPE GATE
1,257.500 M RCP IRR 450 MM CL 3 915.500 M FENCE-TEMPORARY
604.500 M RCP IRR 600 MM CL 3 12.000 EACH DEADMAN
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2,096.600 M REMOVE FENCE 75.200 KG POSTS-TUBULAR STEEL-SQ-PERF
491.800 M2 SIDEWALK-CONCRETE 100 MM 18.000 M POLES-TREATED TIMBER CLASS 4
3.800 M2 TRUNCATED DOMES 171.700 M POLES-TRD TMBR-BARN 100 MM
377.400 M2 CONCRETE 100 MM 82.100 M POLES-TRD TMBR-BARN 130 MM
25.700 M2 CONCRETE 150 MM 4.000 EACH FRANG SIGN POST BKWY S100X11
2,884.000 M CURB & GUTTER-CONCRETE 4.000 EACH FRANG SIGN POST BKWY S130X15
8,262.000 M3 TOPSOIL 5.000 EACH FRANG SIGN POST BKWY 89 MM RD
7.300 HA SEEDING AREA NO 3 71.000 EACH DELINEATOR-DES A
0.300 HA SEEDING AREA NO 5 35.000 EACH DELINEATOR-DES B
0.300 HA SEEDING AREA NO 6 50.000 EACH DELINEATOR-DES G
5.100 HA SEEDING AREA NO 7 26.000 EACH DELINEATOR-DES H
2.700 HA SEEDING AREA NO 8 50.000 EACH REFL BARRIER DELINEATOR (YLW)
0.200 HA SEEDING AREA NO 9 4.000 EACH DELINEATOR-FLEX SURF MTD YLW
0.100 HA SEEDING AREA NO 10 2.000 EACH SIGN - INSTALL
12.200 HA SEEDING AREA NO 11 39.000 EACH REMOVE SIGNS
0.500 HA SEEDING AREA NO 12 2.000 EACH REMOVE SIGNS-GUIDE
24.500 HA CONDITION SEEDBED SURFACE 13,300.000 L STRIPING-WHITE PAINT
12.500 HA HERBICIDE APPLICATION 11,600.000 L STRIPING-YELLOW PAINT
28.400 HA COMPOST 385.000 L WORDS & SYMBOLS-WHITE PAINT
1.000 EACH CATTLE GUARD 4.9 M 150.000 L WORDS & SYMBOLS-YELLOW PAINT
139.500 M3 RIPRAP-CLASS 1 RANDOM 375.000 L YELLOW CURB MARKING EPOXY
41.900 M3 RIPRAP-CLASS 2 RANDOM 1,150.000 L STRIPING-WHITE EPOXY
51.500 M3 SAND - GRAVEL CUSHION 1,070.000 L STRIPING-YELLOW EPOXY
1,334.000 M2 RETAINING WALL 200.000 L WORDS/SYMBOLS-WHITE EPOXY
13.600 M3 FOUNDATION-CONCRETE 40.000 L WORDS/SYMBOLS-YELLOW EPOXY
294.000 M CONDUIT-STEEL 53 MM RIGID 1,500.000 M REMOVE PAVEMENT MARKINGS
1,796.000 M CONDUIT-PLASTIC 41 MM 582.000 M2 GEOTEXTILE-EROSION CL 1
180.000 M CONDUIT-PLASTIC 53 MM RIPRAP
6.000 EACH PULL BOX-CONCRETE TYPE 1 121.000 M2 GEOTEX-EROSION CL 2 & 3
2.000 EACH PULL BOX-CONCRETE TYPE 2 RIPRAP
5,606.000 M CONDUCTOR-COPPER AWG6-600V 888.000 M2 GEOTEXTILE-SEP/STAB-HIGH SURV
2,270.000 M CONDUCTOR-COPPER AWG10-600V 175.000 M2 SYN EROSION CNTRL & REVEG MAT
34.000 EACH STANDARD-STL TYPE 10-A-500-6 42,419.000 M2 COCONUT BLANKET
2.000 EACH PHOTO ELECTRIC CONTROL 5,279.000 M2 STRAW BLANKET
34.000 EACH LUMINAIRE ASSEMBLY-400W SV 2,000.000 HOUR TRAINING PROGRAM
2.000 EACH SERV ASSEMBLY-100 AMP 1.000 L SUM CRITICAL PATH SCHEDULE
600,000.000 UNIT TRAFFIC CONTROL-DEVICES CB 18.000 EACH MAILBOX
30.000 M2 SINGLE USE SIGNS 7.500 KM RUMBLE STRIPS
2,700.000 KL WATER FOR DUST CONTROL 1.000 L SUM SCENIC OVERLOOK
6.100 M2 SIGNS-ALUM SHEET INCR-SHT I 1.000 EACH PICNIC TABLE
5.300 M2 SIGNS-ALUM SHEET INCR-SHT III 1.000 EACH BENCH
8.900 M2 SIGNS-SHEET ALUM REFL SHT I 3.000 EACH TRASH RECEPTACLE
41.600 M2 SIGNS-SHEET ALUM REFL SHT III 4.000 EACH WILDLIFE JUMPOUT
233.300 KG POSTS-TUBULAR STEEL 85.000 M2 WILDLIFE TRACKING BED
87.000 KG POSTS-STEEL U SIGN 1.000 L SUM WILDLIFE CROSSING

485.800 KG POSTS-STEEL STRUCTURAL SIGN

Contract to be completed in 220 Calendar Days. The estimated construction cost of this project is
between $9,000,000.00 and $13,000,000.00.

The Disadvantaged Business Enterprises' contract goals are 3.0%.

Cost of plans and proposal $30.00 per set. Cross-sections $30.00 per set. Large plans $71.00 per set.
Dirt Runs $10.00 per set. Erosion Control Plans $3.00 per set. All bid documents are available for
downloading and/or printing free of charge on the Contractor’'s System web site at the following address:
http://www.mdt.state.mt.us/contract/ under the “Letting Info” dropdown and “Bid Packages” link.

This project is under the jurisdiction of the Missoula District Administrator. Tentative Engineering
Project Manager: Jim Mitchell

Contract No. 01105. Uniform No. 1744i.

2. Weeksville - West

Federal Aid Project No. STPP 6-1(76)62

Grade, gravel, MSE wall, plant mix bituminous surfacing, drainage, electrical and fencing on 10.5
kilometers on the Weeksville — West project on MT 200 in Sanders County.

The project begins at about 17.3 kilometers east of the town of Thompson Falls (RP 62.163) extending
east to about 27.8 kilometers east of the town of Thompson Falls (RP 68.732) in Sections 29, 30, 32, 33 and
34, Township 21 North, Range 27 West and Sections 2, 3 and 4, Township 20 North, Range 27 West.
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INVOLVING:
70,000.000 UNIT MISCELLANEOUS WORK 536.200 M FENCE-TEMPORARY
1.000 L SUM DETOUR-CONST MAINTAIN & REM 10.000 EACH DEADMAN
25.200 CRKM FINISH GRADE CONTROL 445.600 M FARM FENCE-TYPE F1W-813 MM WW
1.000 L SUM MOBILIZATION 1,073.000 M FARM FENCE TYPE F1W-1220 MM WW
18.000 HA CLEARING & GRUBBING 1,119.400 M SNOW BARRIER FENCE
565,521.000 M3 EXCAVATION-UNCLASSIFIED 39.900 M CURB-CONCRETE
835.000 M3 EXCAVATION-UNCLASS CHANNEL 28.500 HA SEEDING AREA NO 1
108,527.000 M3 EXCAVATION-UNCLASS BORROW 4.300 HA SEEDING AREA NO 2
44,835.000 M3 SPECIAL BORROW 4.900 HA SEEDING AREA NO 3
500.000 M2 ROCK FALL NETTING 28.500 HA FERTILIZING AREA NO 1
28,564.000 M3 TOPSOIL-SALVAGING & PLACING 4.300 HA FERTILIZING AREA NO 2
18,392.000 M DRILL PRESPLITTING HOLES 33.400 HA CONDITION SEEDBED SURFACE
400.000 M ROCK BOLTS 4.300 HA MULCH
900.000 M ROCK BOLT - 6M 1.000 EACH RESET CATTLE GUARD
300.000 M DOWEL 25.000 M3 RIPRAP-CLASS 1 RANDOM
1.000 L SUM DRAINAGE 10.500 M3 RIPRAP-CLASS 2 RANDOM
41.000 M3 BEDDING MATERIAL 365.000 M3 BANK PROTECTION-TYPE 1
200,000.000 UNIT TEMPORARY EROSION CONTROL-CB 6,011.000 M2 100 MM SHOTCRETE WALL
300.000 KM TEST TRAILER-TRANSPORT & SETUP 4,105.000 M2 250 MM SHOTCRETE WALL
45,642.000 M3 CRUSHED AGGREGATE COURSE 1,940.000 M2 TIMBER WALL
101,196.000 M2 COVER - TYPE 1 1.400 M3 FOUNDATION-CONCRETE
10,000.000 MT TRAFFIC GRAVEL 205.000 M CONDUIT-STEEL 27 MM RIGID
2,135.000 MT PLANT MIX GR D - COMMERCIAL 470.000 M CABLE-COPPER 2AWG10-600V
23,500.000 MT PLANT MIX BIT SURF GR S-12.5MM 205.000 M CONDUCTOR-COPPER AWG10-600V
219.200 MT DUST PALLIATIVE 4.000 EACH SIG STANDARD TYPE 1-200
316.000 MT HYDRATED LIME 4.000 EACH SIG-TRAF 1 COLOR-1 WAY 20
1,267.700 MT ASPHALT CEMENT PG 64-34 3.000 EACH SERV ASSEMBLY-15 AMP
42,117.000 L EMULSIFIED ASPHALT SS-1 1.000 L SUM REMOVE AND SALVAGE
186.900 MT EMULSIFIED ASPHALT CRS-2P 700,000.000 UNIT TRAFFIC CONTROL-DEVICES CB
3.000 M3 CONCRETE AC-DC 31.800 KM TEMPORARY PAVEMENT MARKINGS
12.400 M3 CONCRETE-CLASS DD 7,189.000 KL WATER FOR DUST CONTROL
155.600 M REMOVE PIPE CULVERTS 4.410 M2 SIGNS-ALUM SHEET INCR-SHT I
511.500 M DRAINAGE PIPE 450 MM 15.670 M2 SIGNS-ALUM SHEET INCR-SHT III
118.500 M DRAINAGE PIPE 600 MM 4.800 M2 SIGNS-SHEET ALUM REFL SHT I
57.500 M DRAINAGE PIPE 750 MM 19.560 M2 SIGNS-SHEET ALUM REFL SHT III
37.000 M DRAINAGE PIPE 900 MM 48.600 KG POSTS-STEEL U SIGN
39.000 M Csp 300 MM X 1.63 MM 846.800 KG POSTS-STEEL STRUCTURAL SIGN
12.000 M CSP 600 MM X 2.01 MM CTD 27.000 M POLES-TREATED TIMBER CLASS 4
14.000 M Csp 1050 MM X 2.01 MM CTD 47.300 M POLES-TRD TMBR-BARN 100 MM
183.200 M RCP IRR 300 MM CL 2 33.100 M POLES-TRD TMBR-BARN 130 MM
42.000 M REIN CONC BOX 2100X1800MM DBL 2.000 EACH FRANG SIGN POST BKWY S75X8
31.500 M REIN CONC BOX 2400 MM X1500 MM 8.000 EACH FRANG SIGN POST BKWY S100X11
3,210.000 M PIPE-PVC 100 MM PERF 2.000 EACH FRANG SIGN POST BKWY S130X15
60.000 M WELDED STEEL PIPE 100 MM 182.000 EACH DELINEATOR-DES A
112.000 M WELDED STEEL PIPE 150 MM 16.000 EACH DELINEATOR-DES D
165.000 M WELDED STEEL PIPE 200 MM 37.000 EACH REMOVE SIGNS
4.000 EACH INLET-DROP-TYPE 2 2.000 EACH REMOVE SIGNS-GUIDE
1.000 EACH INLET-DROP-TYPE 3 2.000 EACH RESET SIGNS
2,438.400 M GUARD RAIL-STEEL 1.000 EACH RESET HISTORICAL MARKER
594.360 M GUARD RAIL-STEEL/2.4 M POSTS 905.000 L STRIPING-WHITE PAINT
144.780 M GD RAIL-STL INT RDWY TERM SECT 285.000 L STRIPING-YELLOW PAINT
4.000 EACH GUARD RAIL-STL/BR APPR-TY 1 1,203.900 L STRIPING-WHITE EPOXY
14.000 EACH GUARD RAIL-OPTIONAL TERM SECT 424.500 L STRIPING-YELLOW EPOXY
642.000 EACH CONCRETE BARRIER RAIL 88.000 M2 GEOTEXTILE-DRAINAGE-HEAVY
4,412.900 M REMOVE GUARD RAIL 490.000 M2 GEOTEX-EROSION CL 2 & 3 RIPRAP
120.200 M FARM FENCE-TYPE F4W 1,030.000 M HORIZONTAL DRAIN HOLES
1,038.000 M FARM FENCE-TYPE F4M 1,200.000 M2 COCONUT BLANKET
589.400 M FARM FENCE-TYPE F5M 500.000 HOUR TRAINING PROGRAM
610.200 M FARM FENCE WOOD RAIL 27.000 EACH MAILBOX
27.000 EACH FARM FENCE-PANEL/SINGLE FW 16.400 KM RUMBLE STRIPS
48.000 EACH FARM FENCE-PANEL/DOUBLE FW 6.000 EACH REMOVE & RESET MISC
62.400 M FARM GATE-METAL-TYPE G-3

Contract to be substantially complete by October 14, 2005. The remaining work completed in 30
Working Days. This project has an incentive/disincentive provision. The estimated construction cost of this
project is between $13,000,000.00 and $18,000,000.00.

The Disadvantaged Business Enterprises' contract goals are 3.0%.

Cost of plans and proposal $18.00 per set. Cross-sections $26.00 per set. Large plans $34.00 per set.
Dirt Runs $10.00 per set. Erosion Control Plans $3.00 per set. All bid documents are available for
downloading and/or printing free of charge on the Contractor’s System web site at the following address:
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http://www.mdt.state.mt.us/contract/ under the “Letting Info” dropdown and “Bid Packages” link.

This project is under the jurisdiction of the Missoula District Administrator. Tentative Engineering
Project Manager: Mark Cyr

Contract No. 04205. Uniform No. 2014.

3. Business Loop — Glendive, 2002 — Signals — East of Glendive,

Dawson County Line — NE & Business Loop - Glendive

Federal Aid Project Nos. STPP 57-7(19)326, STPP-STPHS 57-7(20)327,

IM 94-6(49)191 & STPP 98-1(4)0

STPP 57-7(19)326 — Cold milling, PMBS overlay, guardrail, traffic signals and striping on 3.7 miles on

the Business Loop — Glendive project (RP 325.99 to RP 329.34).
STPP-STPHS 57-7(20)327 — Traffic signals on 2002 — Signals — East of Glendive project.

IM 94-6(49)191 — Cold milling, RAP, PMBS overlay, guardrail and striping on 18.8 miles on the Dawson

County Line — Northeast project (RP 191.2 to RP 210.0).

STPP 98-1(4)0 — Cold milling, PMBS overlay, guardrail and stripping on 1.5 miles on the Business

Loop — Glendive project (RP 0.30 to RP 1.84).
All projects are in Dawson County.

INVOLVING:
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TRAINING PROGRAM
MISCELLANEOUS WORK
MOBILIZATION

REMOVE BITUMINOUS CURB
REMOVE MEDIAN CURB
EXCAVATION-UNCLASSIFIED
TEST TRAILER-TRANSPORT & SETUP
SELECT BACKFILL

CRUSHED AGGREGATE COURSE
SHOULDER GRAVEL

COVER - TYPE 1

COVER - TYPE 2

DUST PALLIATIVE

PLANT MIX BIT SURF GR C
PLANT MIX BIT SURF GR S-1/2 IN
HYDRATED LIME

HOT RECYCLED PL MIX 25% RAP
ASPHALT CEMENT PG 58-28
ASPHALT CEMENT PG 70-28
EMULSIFIED ASPHALT SS-1
EMULS ASPHALT CRS-2P

COLD MILLING

REMOVE BRIDGE APPROACH SLAB
ONE-WAY DEPART TERM SECTION
GUARD RAIL-STEEL

GUARD RAIL-STEEL BOX BEAM
GD RAIL-STL INT RDWY TERM SECT
REMOVE CABLE GUARD RAIL
GUARD RAIL-STL/BR APPR-TY 3
REMOVE GUARD RAIL

BOX BEAM OPT TERM SEC

GUARD RAIL-OPTIONAL TERM SECT
BOX BEAM DEPART TERM SEC
RESET CONC BARRIER RAIL
SIDEWALK-CONCRETE 4 IN
SIDEWALK-CONCRETE 6 IN
CONCRETE 6 IN

TRUNCATED DOMES

CURB-CONC

CURB-CONC MEDIAN TYPE B
CURB & GUTTER-CONC
REVEGETATION

RETAINING WALL
FOUNDATION-CONCRETE

CONDUIT-STEEL 1 IN RIGID
CONDUIT-STEEL 1 1/2 IN RIGID
CONDUIT-STEEL 2 IN RIGID
CONDUIT-STEEL 2 1/2 IN RIGID
CONDUIT-STEEL 3 IN RIGID
CONDUIT-PLASTIC 1 1/2 IN
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CONDUIT-PLASTIC 2 1IN

CONDUIT - PLASTIC 2 1/2 IN
CONDUIT-PLASTIC 3 1IN

PULL BOX-CONCRETE TYPE 1

PULL BOX-CONCRETE TYPE 2

PULL BOX-CONCRETE TYPE 3
CABLE-COPPER 4AWG12-600V
CABLE-COPPER 5AWG14-600V
CABLE-COPPER 9AWG14-600V
CABLE-COPPER 12AWG14-600V
CABLE-COPPER 15AWG14-600V
CONDUCTOR-COPPER AWG6-600V
CONDUCTOR-COPPER AWG8-600V
CONDUCTOR-COPPER AWG10-600V
CONTROLLER-CAB PEDESTAL TYPE M
CONTROLLER-CAB PEDESTAL TYPE P
SERV ASSEMB-50 AMP

SIG-TRAF 3 COL-1 WAY 12-12-12
SIG-TRAF 5 COL-1 W 12-12-12-12
SIG-PEDESTRIAN TYPE 2

ADVANCE FLASHING BEACON
CONTLR/TRAF-ACTUAT TYPE 4-A
CONTLR/TRAF-ACTUAT TYPE 8-A
SIG STANDARD TYPE 1-120

SIG STANDARD TYPE 2-A-500-1
SIGNAL STD TYPE 2-A-500-3

SIG STANDARD TYPE 2-A-500-4
SIG STANDARD TYPE 2-A-900-6
SIG STANDARD TYPE 2-A-900-8
DETECTOR/LOOP

DETECTOR/LOOP SHLD CABLE
REMOVAL AND SALVAGE

PUSH BUTTON/PEDESTRIAN

TRAFFIC CONTROL DEVICES CB
SIGNS-ALUM REFL SHEET (III)
REMOVE SIGNS

POSTS-TUBULAR STEEL
POSTS-TUBULAR STEEL-SQ-PERF
POLES-TREATED TIMBER CLASS 4
FRANG SIGN POST BKWY - 4 IN RD
SQ TUBULAR SLIP BASE BKWY-3 IN
CURB MARKING-YELLOW EPOXY
WORDS & SYMBOLS-WHITE PAINT
WORDS & SYMBOLS-YELLOW PAINT
WORDS/SYMBOLS-WHITE EPOXY
WORDS & SYMBOLS-YELLOW EPOXY
STRIPING-WHITE PAINT
STRIPING-WHITE EPOXY
STRIPING-YELLOW PAINT
STRIPING-YELLOW EPOXY
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37.500 MILE TEMPORARY PAVEMENT MARKINGS 72.600 MILE RUMBLE STRIPS
38.000 EACH ADJUST MANHOLES 26.000 EACH MAILBOX
26.000 EACH ADJUST VALVE BOXES

Contract to be completed in 150 Working Days. The estimated construction cost of this project is
between $5,000,000.00 and $10,000,000.00.

The Disadvantaged Business Enterprises' contract goals are 4.0%.

Cost of plans and proposal $15.00 per set, including cross-sections. Large plans $26.00 per set. All
bid documents are available for downloading and/or printing free of charge on the Contractor’'s System web
site at the following address: http://www.mdt.state.mt.us/contract/ under the “Letting Info” dropdown and “Bid
Packages” link.

This project is under the jurisdiction of the Glendive District Administrator. Tentative Engineering
Project Manager: Jim Slaska

Contract No. 06305. Uniform Nos. 5158, 5387, 5484 & 5159.

4. Pondera/Glacier County Line Slide

Federal Aid Project No. STPS 358-1(3)18

Roadway and roadside safety improvements associated with a slide correction on State Secondary
Route 358 in Pondera and Glacier Counties on the Blackfeet Indian Reservation.

Pondera/Glacier County Line Slide correction beginning approximately 14 km south of Cut Bank on
State Secondary 358 at RP 18.4+ and extending south to RP 17.5+.

MANDATORY PRE-BID CONFERENCE

A pre-bid conference will be held. The time and location will be posted on the Q & A forum.

Representatives of MDT and the Blackfeet Tribe will be present to describe the project and answer
questions.

The pre-bid conference will have a formal sign-in process that will become the official record of
attendance for the purposes of determining eligible bidders.

Attendance at this conference is mandatory for any contractor to submit a bid as a prime. Contractors
who bid as a prime bidder on this project must have at least one full time, permanent employee present. No
proxy representatives, such as subcontractors or consultants, meet this requirement. In the event a bidder
tenders a bid but did not attend the pre-bid conference, the bid will be returned unopened.

INVOLVING:
15,000.000 UNIT MISCELLANEOUS WORK 1,250.900 M FARM FENCE-TYPE F5W
2.400 CRKM FINISH GRADE CONTROL 8.000 EACH FARM FENCE-PANEL/SINGLE FW
1.000 L SUM MOBILIZATION 35.000 EACH FARM FENCE-PANEL/DOUBLE FW
292.800 M2 REMOVE PAVEMENT 204.700 M FENCE-TEMPORARY
24.100 M REMOVE EMBANKMENT PROTECTOR 4.000 EACH DEADMAN
1.000 L SUM REMOVE MISCELLANEOUS ITEMS 3,327.000 M3 TOPSOIL
177,908.000 M3 EXCAVATION-UNCLASSIFIED 5.800 HA SEEDING AREA NO 1
37,808.000 M3 EXCAVATION-UNCLASS BORROW 1.200 HA SEEDING AREA NO 2
3,932.000 M3 SPECIAL BORROW 1.000 HA SEEDING AREA NO 3
4,254.000 M3 TOPSOIL-SALVAGING & PLACING 5.800 HA FERTILIZING AREA NO 1
436.000 M3 BEDDING MATERIAL 1.200 HA FERTILIZING AREA NO 2
35,000.000 OUNIT TEMPORARY EROSION CONTROL-CB 6.800 HA CONDITION SEEDBED SURFACE
50,000.000 UNIT CONTAMINATED SOIL 2,347.000 M2 RIPRAP REVEGETATION
50.000 HOUR GRADER-MOTOR 1.200 HA MULCH
200.000 KM TEST TRAILER-TRANSPORT & SETUP 1.000 EACH CATTLE GUARD 6.0 M
6,525.000 M3 CRUSHED AGGREGATE COURSE 1,719.000 M3 RIPRAP-CLASS 1 RANDOM
12,612.000 M2 COVER - TYPE 1 407.500 M3 RIPRAP-CLASS 2 RANDOM
3,091.000 MT PLANT MIX SURF GR S NV-12.5 MM 1.000 L SUM TRAFFIC CONTROL
26.000 MT DUST PALLIATIVE 2.300 KM TEMPORARY PAVEMENT MARKINGS
43.000 MT HYDRATED LIME 0.340 M2 SIGNS-SHEET ALUM REFL SHT I
179.200 MT ASPHALT CEMENT PG 58-28 8.100 KG POSTS-STEEL U SIGN
4,999.000 L EMULSIFIED ASPHALT SS-1 6.000 EACH REMOVE SIGNS
23.400 MT EMULSIFIED ASPHALT CRS-2P 85.000 L STRIPING-WHITE PAINT
6.100 M3 CONCRETE-CLASS DD 85.000 L STRIPING-YELLOW PAINT
85.000 M REMOVE PIPE CULVERTS 114.000 L STRIPING-WHITE EPOXY
74.500 M DRAINAGE PIPE 600 MM 42.000 L STRIPING-YELLOW EPOXY
123.000 M Csp 2700 MM 2.77 MM 2,674.000 M2 GEOTEXTILE-EROSION CL 1 RIPRAP
22.000 M RCP 600 MM CL 5 642.000 M2 GEOTEX-EROSION CL 2 & 3 RIPRAP
6.500 M RCP 900 MM CL 5 21,508.000 M2 GEOTEXTILE-SEP/STAB-HIGH SURV
941.690 M REMOVE GUARD RAIL 592.000 M2 SYN EROSION CNTRL & REVEG MAT
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Contract to be completed by July 15, 2005. The estimated construction cost of this project is between
$1,500,000.00 and $3,000,000.00.

The Disadvantaged Business Enterprises' contract goals are 0.0%.

Cost of plans and proposal $15.00 per set, including cross-sections. Large plans $26.00 per set. Dirt
Runs $10.00 per set. Erosion Control Plans $3.00 per set. All bid documents are available for downloading
and/or printing free of charge on the Contractor's System web site at the following address:
http://www.mdt.state.mt.us/contract/ under the “Letting Info” dropdown and “Bid Packages” link.

This project is under the jurisdiction of the Great Falls District Administrator. Tentative Engineering
Project Manager: Mark Beckedahl

Contract No. 15504. Uniform No. 4477.

5. Main St. Improvements - Laurel

Federal Aid Project No. CM-STPU 6904(1)

Sidewalks, curb and gutter, plant mix bituminous surfacing, drainage, sidewalk or trees (Alternate A1 or
A2) and decorative lighting (Additive Alternate A3) on the Main St. Improvements — Laurel project in
Yellowstone County.

The project is located on Main Street (State Urban Route 6904) in the City of Laurel beginning at
Reference Post 0.003 (1% Avenue) and extends west 210 meters to Reference Post 0.133.

INVOLVING:
24,000.000 UNIT MISCELLANEOUS WORK 6.000 EACH REMOVE SIGNS
0.420 CRKM FINISH GRADE CONTROL 10.000 L YELLOW CURB MARKING EPOXY
1.000 L SUM MOBILIZATION 19.200 L STRIPING-WHITE EPOXY
505.000 M3 EXCAVATION-STREET 1.100 L STRIPING-YELLOW EPOXY
49.000 M3 BEDDING MATERIAL 7.500 L WORDS/SYMBOLS-WHITE EPOXY
2,500.000 UNIT TEMPORARY EROSION CONTROL-CB 2.000 EACH REMOVE DROP INLETS
310.000 M3 CRUSHED AGGREGATE COURSE 11.600 M2 SIDEWALK-CONCRETE 100 MM
185.000 MT PLANT MIX GR D - COMMERCIAL 1.000 L SUM TREE & SHRUB PLANTING
70.700 M RCP IRR 300 MM CL 3 1,000.000 ©UNIT MISCELLANEOUS WORK
2.000 EACH MANHOLE 1800 MM-TYPE 3 1.100 M3 FOUNDATION-CONCRETE
2.000 EACH INLET-DROP-TYPE 1 253.000 M CONDUIT-PLASTIC 41 MM
2.000 EACH INLET-DROP-TYPE 3 1.000 EACH PULL BOX-CONCRETE TYPE 1
2.000 EACH INLET-CURB-TYPE 2 2.000 M CONDUCTOR-COPPER AWG6-600V
724.900 M2 SIDEWALK-CONCRETE 100 MM 550.000 M CONDUCTOR-COPPER AWG8-600V
68.600 M2 SIDEWALK-CONCRETE 150 MM 260.000 M CONDUCTOR-COPPER AWG10-600V
221.400 M CURB & GUTTER-CONCRETE 4.000 EACH DECORATIVE LIGHT STANDARD
25,000.000 UNIT TRAFFIC CONTROL-DEVICES CB 4.000 EACH LUMINAIRE ASSEMBLY-100W SV
0.920 M2 SIGNS-SHEET ALUM REFL SHT I 1.000 EACH SERV ASSEMBLY-30 AMP
1.740 M2 SIGNS-SHEET ALUM REFL SHT III 9.000 M POLES-TREATED TIMBER CLASS 4
110.200 KG POSTS-TUBULAR STEEL-SQ-PERF

Contract to be completed in 45 Working Days. The estimated construction cost of this project is
between $100,000.00 and $300,000.00.

The Disadvantaged Business Enterprises' contract goals are 0.0%.

Cost of plans and proposal $15.00 per set, including cross-sections. Large plans $18.00 per set. Dirt
Runs $10.00 per set. All bid documents are available for downloading and/or printing free of charge on the
Contractor’'s System web site at the following address: http://www.mdt.state.mt.us/contract/ under the “Letting
Info” dropdown and “Bid Packages” link.

This project is under the jurisdiction of the Billings District Administrator. Tentative Engineering Project
Manager: Tom Shupak

Contract No. 05C04. Uniform No. 4464.
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